25X1A [redacted]
Approved For Release 2000/04/12 : CIA-RDP64-00360R000100040089-0

COMMON



Contractor Name LAC File No. 10717

Contract Number 1917-1918 Purchase Request No. 61-151

P.R. Amendment Number 1 Contractor's Exhibit No. #648

| ITEM No. | PART NUMBER | NOMENCLATURE | UNIT PACK | STATUS CODE | TOTAL QTY. | UNIT PRICE | TOTAL PRICE |
|---|---|---|---|---|---|---|---|
| 1. | H39-8 | Shroud | EA | N | 10 | DONE UNDER 1918 | |
| 2. | L170-8L | Case Assy | EA | N | 10 | DONE UNDER 1918 | |
| 3. | L170-8R | Case Assy | EA | N | 7 | DONE UNDER 1918 | |
| 4. | L170-9L | Case | EA | N | 3 | DONE UNDER 1918 | |
| 5. | L77 | Axle | EA | 4-27Ra N | 6 | $34.50 | $ 207.00 |
| 6. | M&M Special (MILC5041) | Tire | EA | 5-22Ra N | 200 | 55.55 | 11,110.00 |
| 7. | MC142 | Dye | PTS | 3-27Ra* N | -5- 8 | 2.19 | 17.52 |
| 8. | P3-15 | Clamp | EA | 5-22Ra N | 10 | 38.86 | 388.60 |
| 9. | P50-7 | Tube | EA | N | 50 | DONE UNDER 1918 | |
| 10. | ~~P70-7~~ | ~~Tube~~ | ~~EA~~ | ~~N~~ | ~~5~~ | CANCELLED | |
| 11. | P76 | Pump Hyd | EA | 4-27Ra N | 5 | 34.64 | 173.20 |
| 12. | GH98 | Connector | (6) EA | 4-27 (4-4-27Ra) N | 10 | 15.02 | 150.20 |
| 13. | Q190-15 | Cable | EA | 4-27Ra N | 5 | 43.41 | 217.05 |
| 14. | ~~RB301~~ | ~~Switch~~ | ~~EA~~ | ~~N~~ | ~~5~~ | CANCELLED | |
| 15. | | | | | TOTAL PRICE | | $12,268.57 |
| 16. | | | | | | | |
| 17. | | | | | | | |
| 18. | | | | | | | |

Complete

ESTIMATED DELIVERY: Item 6 - 150 Days
Balance - 90 Days

FOIAb3a

* Increase Due to Minimum Quantity

AUTHORIZED BY: [redacted]
6 Feb 61

Prices are fair and reasonable and this Exhibit is hereby approved.
~~$12,263.57~~ $12,268.57 APR 05 1961

Contractor warrants prices conform to the price formula in effect on ~~date of this Exhibit~~ 26 Dec. 1960.

Signed: [redacted]
CONTRACTING OFFICER

Signed: [redacted]
(CONTRACTOR) (DATE)

Approved For Release 2000/04/12 : CIA-RDP64-00360R000100040089-0
FOIAb3a
FOIAb3a